



ADDENDUM #2 to HOOLEY DIGESTER EXPANSION PROJECT

Date: January 28, 2012

Project Name: Hooley Digester Expansion Project

Notice No.: TILLAM-HOOLEY-DIGESTER-12

Closing Date: Revised: February 7, 2012 at 2:00 PM Local Time

1. Proposal Due Date Change:

Delete reference in the RFP of Proposal due date on February 2, 2012 and change to "February 7, 2012 at 2:00 PM Local Time." To clarify, Proposals are to be delivered to the Port of Tillamook Bay Offices at 4000 Blimp Blvd. Tillamook, OR 97141 prior to the time listed above.

2. Attachment B – Design/Build Criteria, Page 4, Last Paragraph:

Delete the last paragraph regarding "Failure to Satisfy Performance Criteria" in its entirety and replace with the following:

"Failure to Meet Substantial Completion: If the DBC fails to achieve substantial completion by the date established in the DBC Contract, the Port may impose liquidated damages on the DBC of \$1,500 for each calendar over the established substantial completion date."

End of Addendum #2